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Continuation of block 14. DESCRIPTION OF AMENDMENT/MODIFICATION

1. SECTION B - SUPPLIES OR SERVICES: This amendment adds the following
Ship to Address to CLIN 0002 Descriptive Data:

ATTENTION: PAULO 1. HERNANDEZ
CPSG/ZJYS
200 HALL BLVD, STE I05B
LACKLAND AFB, TX 78243
COMSEC ACCOUNT: 640000

2. SECTION J - LIST OF ATTACHMENTS: This amendment incorporates the
following changes/deletions to Section J of the RFP.

a. This amendment changes Exhibit B, DDI423, Contract Data Requirement List
(CDRL) number B008, Block A to read "0002".

b. This amendment changes Exhibit B, DDI423, Contract Data Requirement List
(CDRL) number BOll, Block A to read "0003".

c. This amendment changes Exhibit B, DD1423, Contract Data Requirement List
(CDRL) number B013, Block A to read "0003".

d. The amendment corrects Exhibit D, DD1423, Contract Data Requirement List
(CDRL) number D014 Block 4 as follows:

FROM:

TO:

DI-CMAN-818314/T

DI-CMAN-81314/T

e. Exhibit D, DD1423, Contract Data Requirement List (CDRL) number DOI5, is
amended to indicate Production Readiness Review (PRR) rather than Preliminary Design
Review (PDR).

f. This amendment establishes DD1423, Contract Data Requirements List
(CDRL) number D035 entitled "COMSEC Anonymity Plan." CDRL D035 is hereby
added to Exhibit D, Section J.

g. This amendment updates all of Exhibit D, DD1423, Contract Data
Requirement List (CDRL) Block 5 so the numbers match the correct paragraph in the
Telecommunications Security Requirements Document (TSRD) Appendix D.

h. Attachment 2, Contract Data Requirement List table of Contents, is hereby
revised to add Contract Data Requirement List (CDRL) number D035.
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i. The Statement of Objectives (SOO), Attachment 3, is amended by deleting the
quantities stated in paragraphs 3.A, 3rd and 4th bullets.

j. This amendment revised the Technical Requirement Document (TRD),
Attachment 6. The revised TRD is available to the offerors upon request.

k. Form DD 254, Contract Security Classification Specification, is hereby added
to as Attachment 18 (6 pages) to Section J.

3. SECTION L - Instructions. Conditions and Notices to Offers or Respondents: This
amendment incorporates the following changes/deletions to Section L ofthe RFP.

a. This amendment deletes the Past Performance Questionnaires (PPQ) from
Volume III. This amendment also adds the PPQ to the * on page L-4 so that it will read:
"Page limitations do not apply to the Past Performance Information Sheets, Client
Authorization Letters, Consent Letters, and Past Performance Questionnaires."

b. The amendment changes the first sentence in Section L, paragraph 3.6 to the
following: "The following is a list of attachments or exhibits, which will be made part of
each contract upon award and shall be attached to the offeror's model contract submitted
in Volume I."

c. This amendment deletes the words "Volume II" from page L-10, paragraph
3.8d, Section L.

d. This amendment also amends Section L, paragraph 4.3 to include the
following "Ensure quantities of prototypes and test articles as well as associated testing
are included."

e. This amendment deletes the following sentences from Section L, para 4.7: The
second sentence in the paragraph which states, "Experience can include commercial or
Government contracts," and the last sentence "Corporate experience for the Offeror can
include team member experience for the proposed effort."

f. The following sentence is deleted from Section L, paragraph 4.7.1, Element
1.2.1, Space Electronics Design: "Additionally, offerors are encouraged to include
evidence, if any, that this space electronics device was a Type I cryptographic device."

g. Section L, paragraph 4.8.4, Element 1.3.4, Corporate Process Maturity is
amended to include the following:

Provide a photocopy of the current CMMI-SW Version 1.1 or later (Staged) Maturity
Level III, by an SEI-authorized third party appraiser, for the specific subsidiary and
division of the company proposing to perform the software effort (whether it be prime or
sub). Additionally, offerors are encouraged to include a photocopy, if any, of the current
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CMMI-SW Version 1.1 or later (Staged) Maturity Level IV or higher, by an SEI-
authorized third party appraiser. Additionally, prime contractors for this proposed effort
are encouraged to include a photocopy, if any, of a current CMMI-SE/SW Version 1.1 or
later (Staged) Maturity Level III or higher, by an SEI-authorized third party appraiser.

h. Section L, 4.11 is amended to add the following:

Classified information up to the SECRET classification can be mailed by U.S. Postal
Registered Mail or U. S. Postal Service Express mail to:

CPSG/ZJJ
250 HALL BLVD, SUITE 132
SAN ANTONIO, TX 78243
ATTN: AMADO VERA III

i. Section L, paragraph 6.1.2 is amended to change the last sentence to read as
follows: "Except as required in Section L, paragraph 3.5.2, under no circumstances shall
this information and documentation be included elsewhere in the proposal."

4. SECTION M - EVALUATION FACTORS FOR AWARD: This amendment
incorporates the following changes/deletions to Section M of the RFP.

a. This amendment deletes the following sentence from Section M002 (a),
Element 1.2.1, page M3, Space Electronics Design: "It is desirable that at least one
device operated in space as a Type I cryptographic device."

b. Section M, Element 1.3.4, Corporate Process Maturity, page M5, is amended to
include the following:

As a minimum, the offeror must be appraised CMMI-SW Version 1.1 or later (Staged)
Maturity Level III, by an SEI-authorized third party appraiser, for the specific subsidiary
and division ofthe company (whether it be prime or subcontractor) proposing to perform
the software effort. It is desirable for the offeror to be appraised CMMI-SW Version 1.1
or later (Staged) Maturity Level IV or higher, by an SEI-authorized third party appraiser,
for the specific subsidiary and division of the company (whether it be prime or
subcontractor) proposing to perform the software effort. It is also desirable for the prime
contractor to be appraised CMMI-SE/SW Version 1.1 or later (Staged) Maturity Level III
or higher, by an SEI-authorized third party appraiser.



PARTI-THESCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

ITEM SUPPLIES OR SERVICES
Qty
Purch Unit

Unit Price
Total Item Amount

SYSTEM DEMONSTRATION
N - Not Applicable

U - COST PLUS FIXED FEE
SOURCE
SOURCE
DESTINATION

System Demonstration

0002 OPTION CLiN

Noun:
NSN:
001423 is Exhibit:
Contract type:
Inspection:
Acceptance:
FOa:
Descriptive Data:
The Contractor shall perform the system demonstration effort by completing the design
and verifying the National Security Agency Type 1- certifiable space TT&C AVE
Increment 1 meets all Systems Specification requirements.

The contractor shall deliver all Contract Data Requirement Lists (CDRL)s in accordance
with the CSOW and Exhibits A, B, C and D listed in Section J. The CDRLS are not
priced separately.

The contractor shall build End Cryptographic Unit (ECU) test articles and embeddable
test articles in accordance with the CSOW, Section J.

The contractor shall obtain National Security Agency Type I security certification in
accordance with the CSOW, Section J. The contractor shall qualify for space flight and
deliver the ECU test articles and embeddable test articles in accordance with the CSOW,
Section J.

The completion of this CLiN shall be 18 MARO.

This option shall be exercised in accordance with Section H, provision ZJ-H1, Evaluation
Criteria for Option 1 (System Demonstration) Downselect.

SHIP-TO ADDRESS:
ATTN: PAULOJ. HERNANDEZ
CPSG/ZJYS
200 HALL BLVD, STE 105B
LACKLAND AFB, TX 78243
COMSEC ACCOUNT: 640000

Production

0003 OPTION CLiN (supply)
Noun: PRODUCTION
NSN: N - Not Applicable
Contract type: J - FIRM FIXED PRICE
Inspection: DESTINATION
Acceptance: DESTINATION
FOa: DESTINATION
Descriptive Data:
0003AA Production Units: The Contractor shall produce and deliver 300 Embeddable
Solutions and 100 End Cryptographic Units in accordance with the CSOW, Section J.

SECTION B FA8307-05-R-0006
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PART III - LIST OF DOCUMENTS, EXHIBITS & ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

DOCUMENT PGS DATE TITLE

EXHIBIT A 6 24 JAN 2006 PROGRAM STATUS

EXHIBIT B 29 24 JAN 2006 TECHNICAL

EXHIBIT C 24 JAN 2006 CONTRACT PERFORMANCE REPORT

EXHIBIT D 34 24 JAN 2006 CERTIFICATION REPORTS

ATTACHMENT 1 3 13 JAN 2006 CONTRACT DATA REQUIREMENT LIST (CDRL)
GUIDE

ATTACHMENT 2 2 13 JAN 2006 CONTRACT DATA REQUIREMENTS LIST TABLE
OF CONTENTS

ATTACHMENT 3 3 04 NOV 2005 STATEMENT OF OBJECTIVES

ATTACHMENT 4 40 03 NOV 2005 SECTION L INSTRUCTIONS TO OFFERORS

ATTACHMENT 5 10 03 NOV 2005 SECTION M - EVALUATION FACTORS FOR
AWARD

ATTACHMENT 6 04 NOV 2005 * TECHNICAL REQUIREMENTS DOCUMENT

ATTACHMENT 7 1 21 NOV 2005 * UNIFIED INFOSEC CRITERIA TAILORED

ATTACHMENT 8 1 04 NOV 2005 * TELECOMMUNICATIONS SECURITY
REQUIREMENTS DOCUMENT

ATTACHMENT 9 21 DEC 2001 * EKMS 217 ON 48116, RFC-2001-010R2, (U) EKMS
BENIGN TECHNIQUES SPECIFICATION,
BASELINE

ATTACHMENT 10 26 NOV 2001 * FEDERAL INFORMATION PROCESSING
STANDARDS PUBLICATION 197 - 26 NOV 2001

ATTACHMENT 11 01 OCT 2001 * NSA MANUAL 90 - 1

ATTACHMENT 12 29 AUG 1996 * KEYING MATERIAL SPECIFICATION FOR
PEGASUS KGV-227, REV B, 29 AUG 1996

ATTACHMENT 13 14 DEC 1992 * CARDHOLDER, REV B, R21-TECH-05-93, 14 DEC
1992

ATTACHMENT 14 20 JAN 2000 * C TECHNICAL REPORT 02-00, 27 JAN 2000, FAIL
SAFE DESIGN & ANALYSIS (FSDA)

ATTACHMENT 15 1 17 MAY 2003 * ACCORDION 3.0 ALGORITHM SUITE A, NSA
SPC NO. 2000-4 REV B 17 MAY 2003

ATTACHMENT 16 05 APR 2002 * EKMS 322, ON481191, (U) EKMS FIREFLY SPEC
REV B 5 APR 2002

SECTION J FA8307-05-R-0006
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PART III - LIST OF DOCUMENTS, EXHIBITS & ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

ATTACHMENT 17

ATTACHMENT 18

1

6

30 NOV 2001 * MEDLEY IMPLEMENTATION STANDARD, R21
INFORMAL TECHNICAL REPORT,30 NOV 2001

01 DEC 1999 DD FORM 254 CONTRACT SECURITY
CLASSIFICATION SPECIFICATION

SECTION J FA8307-05-R-0006

PAGE 25 OF 25



9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202-4302, and to the Office of Management
and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing COntracting Officer
for the COntractiPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0002 B TDP- TM - OTHER --

D. SYSTEMIITEM I E. CONTRACTIPR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B008
Preservation and Packaging Data

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-PACK-80120B CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT ONE/R Seeblk16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
Seeblk16

16. REMARKS See blk 16

Blocks 10, 12, 13: Delivery date of first submission 60 calendar days
prior to first shipment of test articles. Final submission 30 CD prior to first
shipment.

Packing must meet requirements for shipment of space qualified
equipment, i.e., do not exceed qualification limits.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

15. TOTAL -------~

G. PREPARED BY IH. DATE II.Z~OV'~~;;p J. DATE

9. F~O~
DO Form 1423-1, JUN 90 (EG) Previous editilns are obs;'ete Pa e of Pa es

17. PRICE
GROUP

tTr18.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions. searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection ofinforrnation, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services. Directorate for Infol111ation Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202-4302, and to the Office of Management
and Budget, Papel'\\()rk Reduction Project (0704·0188), Washington, DC 20503. Please DO NOT RETURN your fann to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContradlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0003 B TOP- TM - OTHER --

D.SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B011
Logistics Management Information

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ALSS-81529 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT ONE/R b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft

A 0 Reg Repro

16. REMARKS See blk 16

Block 4 (cont): Edit 10.2 Format. The Data Product must be in
accordance with Appendix B of MIL-PRF-49506 using a format that is a
product of the ICAPS application. The Data Product shall be created
using the most current version of ICAPS and guidance

Blks 10,12, 13 (cont): Delivery dates to be established at the
Provisioning Guidance Conference.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@/ackland.af.mi/ (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

15. TOTAL -- •••-.-+
G. PREPARED BY I H. DATE

II. LRO~?:Z _:A:? J. DATE

g F.qj.. 0"
DO Form 1423-1, JUN 90 EG) Previous editi"'s are obsolete Pa e of Pa es

17. PRICE
GROUP

t'ftl11r.!.. !PIm.
TOTAL PRICE

mailto:amado3.vera@/ackland.af.mi/
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this coJled:ion of jnformation is estimated to average 110 hours per response, induding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Departrnentof Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202·4302, and to the Office of Management
and Budget, Papel"NOrk Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Govemment Issuing Contracting Officer
for the ContractfPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0003 B TDP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

B013
Destruction Physical Analysis Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-QCIC-90018 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT ONE/R 30 days before PRR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk 16

Blk 13: NLT 30 days after receipt of government comments.
Government will require 30 days to review and comment on each
submission.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@/ackland.af.mil (PM),
felma.robertson@/ackland.af.mil (PCO), and
nickey.forge.ctr@/ackland.af.mil (OM).

J 15. TOTAL •••_._.~

G. PREPARED BY I H. DATE 11'1~R01D/Z~ J. DATE

gF'?-oG
Previous editi/ns are obsolete

"

DD Form 1423-1, JUN 90 (EG) Page _ of _ Pages

17. PRICE
GROUP

tft"a~.. ~mt
TOTAL PRICE

mailto:amado3.vera@/ackland.af.mil
mailto:felma.robertson@/ackland.af.mil
mailto:nickey.forge.ctr@/ackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContradiPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TDP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D002
Fail Safe Design and Analysis (FSDA)
Documentation

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-90090A TSRD para 17 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req 45 days prior to PDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk 16

Blk 13: Final after CDR but NLT 30 days prior to Security Verification
Test phase.

The FSDA shall be approved PRIOR to the start of the SVT phase.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

15. TOTAL -------+
G. PREPARED BY I H. DATE II./lov~/. :YL. ]j/

J. DATE

<!IFJo'
. .1DO Form 1423-1, JUN 90 (EG) PrevIous editions are obsolete Page _ of _ Pages

17. PRICE
GROUP

~1111.~.
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information. including suggestions for redudng this burnan, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202~4302. and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please 00 NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
forthe Contrac:t/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0003
Theory of Design & Operation (TOO)
Documentation

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-81608 TSRO para 14 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days before PDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As required

16. REMARKS See blk16
Include appropriate anti-tamper implementation plans and concepts in the
design features.

Blk 13: Follow-on submissions including government comments on the
initial and subsequent submissions shall be submitted as required.

Government requires 45 days to review and comment on each
submission.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

15. TOTAL •••_ •••• ~

G. PREPARED BY I H. DATE II.ZO~E~YI/ i. ~ 9D

'l£.EIA L.

DD Form 1423-1, JUN 90 EG) Previous editiols are obsolete Pa e of Pa es

17. PRICE
GROUP

rn'6.~.
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Departrnentof Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202·4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractJPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TDP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0004
Theory of Compliance (TOC)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-MISC-81609 TSRD para 15 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to COR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

Blk 13: Subsequent deliveries shall be 10 days after major changes,
updates, or after each new software build.

Final delivery is for 'as built,' and due 90 days prior to the NSA
Certification brief.

Government requires 45 days to review and comment on each
submission.

Include appropriate anti-tamper design features

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

15. TOT AL ---------~

G. PREPARED BY I H. DATE
IIJLOVED B~

J. DATE

./.. 1.J ~A
"'jJj;;7- tF.Jo h

DO Form 1423-1, JUN 90 (EG) Previous edititns are obsolete Pa e of Pa es

17. PRICE
GROUP

1Tr118.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of inforrnation, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Anington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractfPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TDP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0005
Security Verification (SV) Plan/Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-QCIC-90021 B. 01-QCIC-90022B TSRD para 18 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req 60 days prior to SVT b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

Include appropriate anti-tamper verification plans.

Submit data organized as follows: title page, revision status page,
change bars on updates, table of contents, acronyms/definitions, and
organization block diagrams and schematics. Use change bars in
updates.

Plan approval required prior to start of SV testing. Report approval
required prior to certification.

The approved SV plan shall be incorporated into the SV report. The
government requires 60 days for review/approval and comment of SVT
report.

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

15. TOTAL .----.~

G. PREPARED BY I H. DATE II."~~VEDBY ,L J. DATE

~ I. '/1_ - tj} ~"
DD Form 1423-1, JUN 90 (EG) Previous editiols are obsolete Pa e of Pa es

17. PRICE
GROUP

tft1~.~_
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, PapeflNOrk Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

TEMPEST Control Plan
D006

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-EMCS-90005A TSRD para 25 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to CDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16
Blk 13: Submit final NLT 120 days prior to start of TEMPEST testing.

The government requires 45 days to review

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (DM).

15. TOT AL ••• -._.~

G. PREPARED BY I H. DATE II.A7ED'L ,/.. ~F./1/")L
DO Form 1423-1, JUN 90 (EG) Previous editionlare obsolete Pa e of Pa es

17. PRICE
GROUP

tftI1B.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202~4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. 8eoo completed form to the Govemment Issuing Contracting Officer
forthe Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

TEMPEST Test Plan
D007

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-EMCS-90000A TSRD para 25 CPSG/ZJ
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16.

16. REMARKS See blk16
Blk 12: NLT 90 days prior to start of any TEMPEST tests. The
government requires 45 days to review. Incorporate comments and
submit final NLT 30 days prior to start of testing.

See TSRD Appendix C for general requirements for format, media. and
miscellaneous information ..

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (DM).

15. TOTAL -------?
G.• PREPARED BY I H. DATE II.70VED

BY/~ J. DAT~
L 'Q~.J. - Kh ,

DO Form 1423-1, JUN 90 (EG) Previous editio!s are obsolete Pa e of Pa es

17. PRICE
GROUP

TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting bW11en for this colJedion of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either Ofthese addresses. Send completed fOrm to the Government Issuing Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0008
TEMPEST Test Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-EMCS-90001 A TSRD para 25 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16
Blk 12: Submit NLT 30 days after completion of TEMPEST testing.

The report shall document the results of each test performed lAW the
TEMPEST Test Plan and shall cross reference the applicable
requirements in the report.

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

15. TOTAL ••• - •••• -+
G. PREPARED BY I H. DATE

I" 7VED
BY lA g~E JJ"I/'-'.,,11 A I~

DD Form 1423-1, JUN 90 EG Previous editiols are obsolete Pa e of Pa es

17. PRICE
GROUP

TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 _ 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMS No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Depanmentof Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Anington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002,003 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0009
Configuration Control Documentation

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-90072 TSRD para 20 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req Seeblk16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
Quarterly

16. REMARKS See blk16

Blk 12: 60 days prior to performance of either the HW or SW PCA.

Subsequent to the performance of the initial PCA and, in any case, NLT
45 days prior to the proposed shipment of any producUsystem affected by
the proposed change, variance, or modification.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

15. TOTAL •••_._.~

G. PREPARED BY I H. DATE 1'·;;:~1D~"A> J. DATE
& FrL AI

DO Form 1423-1, JUN 90 (EG) Previous editilns are obsolete Pa e of Pa es

17. PRICE
GROUP

tnIUr.'!.. ~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources. gathering and maintaining the data
neecled, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704~0188). Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002,003 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0010
Engineering Drawings, Computer Software and
Configuration Item Database

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Seeblk16 TSRD para 21 NSA 12521
7. DO 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk16

Separate documents are required for the ECU, ES, and STE.

block 4: DI-SESS-81000C, DI-IPSC-81441A. DI-81442A, DI-CMAN-
90072

Blk 12: Submit initial drawings NLT 30 days after successful completion
of the initial hardware PCA. Submit software NLT 30 days after
successful completion of the initial SW PCA. Submit CI database prior to
the performance of either the HW or SW PCA.

Blk 13: Submit subsequent drawings NLT 30 days after incorporation of
the approved engineering change. Submit subsequent SW NLT 30 days
after successful completion of SW PCA conducted subsequent to
incorporation of the approved engineering change.

Submit CI database quarterly to incorporate all approved changes since
prior submission.

See TSRD Appendix C for general requirements for format, media. and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mi/ (PM).
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

15. TOTAL ••••_ ••• ~

G. PREPARED BY I H. DATE 11'1~OVEDBY"l - JgF:t 0"-./, '''~.~.

DO Form 1423·1, JUN 90 (EG) Previous editiots are obsole~ Page _ of _ Pages

17. PRICE
GROUP~18.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mi/
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002,003 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0011
Configuration Audit Plan

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-SESS-81646 TSRD para 22 NSA 12521
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk16

Blk 12: 30 days prior to FCA or PCA, whichever comes first.

Blk 13: NLT 30 days after receipt and incorporation of government
comments, as required

Approval required prior to certification

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
fe/ma.robertson@lackland.af.mi/ (PCO), and
nickeyJorge.ctr@/ackland.af.mil (OM).

15. TOTAL --------+
G. PREPARED BY I H. DATE I" APPROVED BY /.

~.

J. DATE
L1._ L. A •. g F.p.k ()"

DO Form 1423-1, JUN 90 (EG) Previous editioJ are obsolete Page _ of Pages

17. PRICE
GROUP

tTllllr.'!.. !PImm'l
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:fe/ma.robertson@lackland.af.mi/
mailto:nickeyJorge.ctr@/ackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202·4302, and to the Office of Management
and Budget, Papel'\YOrk Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your fonn to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContradlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:0001 0 TOP - TM - OTHER --
D.SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D012
In-Process Accounting Procedures
Documentation

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-QCIC-90059 TSRD para19 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to PDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
N/A

16. REMARKS See blk16
Approval required prior to certification

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (DM).

15. TOTAL ••• - •••• ~

G. PREPARED BY I H. DATE II.';LOVED B;IA
~ gFjo,-- - ./. .•..

DD Form 1423-1, JUN 90 (EG) Previous editilns are obsolete Pa e of - Pa es

17. PRICE
GROUP

~118.~.
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Su.ite 1204, Artington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContradiPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D013
Key Management Plan

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-90019B TSRO para 16 CPSG/ZJ
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT Three/R See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16
The KMP requires three separate submissions: Cryptographic
Application Description and Security Services (KMP1), Key Management
Products and Services Requirements (KMP2), and the Total Key
Management Plan (KMP3).

Blk 12: First drafts of KMP1 and KMP2 are due 45 days prior to PDR.
First draft of KMP3 is due 45 days prior to CDR.

Approval is required prior to NSA certification.

Government requires 45 days to review and comment on each
submission.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

/ 15. TOT AL •••• --- ••~

G. PREPARED BY I H. DATE
IIZR:V~B:/_.~ Kh' 7\/

DD Form 1423-1, JUN 90 (EG) Previous edititns are obso;;'e Pa e of Pa es

17. PRICE
GROUP

tn111~.. !mm.
TOTAl PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204. Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Govemment Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACTLINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PRNO. F. CONTRACTOR
Soace TT&C AVE 11

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D014
Interface and Operator's Guide

4. AUTHORITY(Data Acquisition Document No.) I 5. CONTRACTREFERENCE 6. REQUIRINGOFFICE
DI-CMAN-81314/T TSRD para 27 CPSG/ZJ

7. DO250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION
LT STATEMENT ONE/R 45 days prior to CDR b. COPIES

8. APP CODE C 11.AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
A 0 SUBMISSION Draft Reg Repro

As req
16. REMARKS See blk16
Block 4: Delete paragraphs 10.2.1.3 - 10.2.1.5.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

15. TOTAL ---------+
G. PREPAREDBY I H. DATE II. Ar;l0VED BY 1~ 5L7 J. DATE'__h .II _ ~ gh4-06
DD Form 1423-1, JUN 90 (EG) Previous editioi are obsolete Page _ of _ Pages

17. PRICE
GROUP

tft'110.~.
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection.of infonnation is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202·4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your fann to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACTLINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM \ E. CONTRACT/PRNO. F. CONTRACTOR
Soace TT&C AVE 11

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0015
Course Conduct Information Package

INFOSEC Security Awareness Training

4. AUTHORITY(DataAcquisition Document No.) I 5. CONTRACTREFERENCE 6. REQUIRINGOFFICE
01-SESS-81522B TSRO para 28 NSA 12522

7. DO250 REQ 9.DIST 10.FREQUENCY 12.DATE OF 1STSUBMISSION 14. DISTRIBUTION
LT STATEMENT As req 45 days prior to PRR b. COPIES

8. APP CODE C 11.AS OF DATE 13.DATEOF SUBSEQUENT a. ADDRESSEE Final
A 0 SUBMISSION Draft Reg Repro

30 days after training
16. REMARKS See blk16

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

/ 15.TOTAL ._. __ .~
G. PREPAREDBY I H. DATE 1,·zoVEO;~l Jip-

J. DATE
8 fito~

DD Form 1423-1, JUN 90 (EG) Previous editil,s are obsolete Page _ of _ Pages

17. PRICE
GROUP

TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden forthis collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Anington, VA 22202-4302, and to the Office of Management
and Budget, PapelWOrk Reduction Project (0704-018B), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContradfPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

Maintenance Manuals
0016

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-TMSS-90028B TSRD para 29 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT Seeblk16 Seeblk16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
Seeblk16

16. REMARKS See blk16
Blocks 10, 12,13 (cont):
1. Paragraphs 1, 4.1, 4.3, and 6 of OS-56, while not directly addressing
content and format, also apply.
2. Initial submission shall be NLT 60 CD prior to start of training
course. Draft copies for 50% and 90% review due to Government NLT
30 CD prior to scheduled 50/90% completion review. Government
comments will be incorporated and used in the conduct of the final
training course.
3. The contractor shall furnish each instructor one copy of the
manuscript at the start of the training course preparation.
4. The contractor shall furnish each student and instructor a copy of the
initial manuscript submission, with Government comments
incorporated, for use during the course. In addition, an extra copy of
the initial manuscript will serve as the "Master Copy." The master copy
will contain all comments discovered during the conduct of the training
course. The contractor shall incorporate these comments prior to the
final submission.
5. Final submission shall be delivered NLT 60 CD after completion of
the training course and shall incorporate all previous comments. The
final submission shall consist of:

a. Complete text on compact disk (CD) in MS Word or Word-
compatible format.

b. CDs shall be prepared as a final camera ready input for printing
manual. The disks shall include the heads and feet on each page,
handling and summary pages, table of contents, list of effective pages,
an introduction will be Government furnished material (GFM), plus all
applicable chapters. In addition, the disks shall include an Illustration
Parts Breakdown chapter. with its introduction which will be furnished
by the Government.

c. One hard copy produced from the play of the disks.
d. Complete original artwork with all changes/corrections made in

finished form and one copy of each illustration, reduced to final
publication size, that was added or changed after the initial submission.

e. The master copy of the manuscript.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

I
15. TOTAL ••••••••• ~

G. PREPARED BY I H. DATE
11.~:~VELB;iA IJiF~-

DD Form 1423·1, JUN 90 (EG) Previous editil,s are obsolete Page _ of _ Pages

17. PRICE
GROUP

~I18~.. !ll'lmmt
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of infonnation is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of infonnation, induding suggestions for reducing this burden, to
Department of Defense, washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D017
Security Production Assurance

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80555 TSRO para 30, 31 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to CDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

Include the INFOSEC-boundary Verification Test (IVT) report as an
appendix

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

15. TOTAL ••••_ •••~

G. PREPARED BY I H. DATE II.ZOVEDBY,j J. DATE

_ ~. IJh 9~L/'Jt,
DO Form 1423-1, JUN 90 (EG) Previous editiJ,s are obsolete Page _ of _ Pages

17. PRICE
GROUP

1'fr1l1.~.
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for redudng this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington. VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContractfPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TDP - TM - OTHER --

D. SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0018
Software Requirements Specification (SRS)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-IPSC-81433A TSRD para 23 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 60 days prior to POR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16
In addition to software, document all firmware programming requirements
in this data item, or reference the other data items where firmware
programming requirements are documented.

Blk 8: Approval required prior to start of COR (TBR)

Approval required prior to certification

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

1/ 15. TOTAL •••-.-.?

G. PREPARED BY I H. DATE
II.AL:ELY~L

r--.. BFjo~~

DD Form 1423-1, JUN 90 (EG) Previous editiols are obsolete Pa e of Pa es

17. PRICE
GROUP~18.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


g -

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services. Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, AMington, VA 22202-4302, and to the Office of Management
and Budget. Paperwork Reduction Project (0704~0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

Software Test Plan
0019

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-IPSC-81438A TSRD para 23 NSA 12522
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req 45 days prior to SW b. COPIES

C COR
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
Seeblk16

16. REMARKS See blk16
In addition to software, document all firmware programming test plans in
this data item, or reference the other data items where firmware
programming test planning is documented.

Blk 13: Incorporate Government comments and submit final plan NLT 30
days prior to start of testing.

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

X

/
15. TOTAL ----- ••?

G. PREPARED BY I H. DATE
II. ZOVEL.

Y,,!
~ S::ZEJ N

DO Form 1423-1, JUN 90 (EG) Previous editiols are obsolete Pa e of _ Pages

17. PRICE
GROUP

t'nll~~..!!'1m.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMS No. 0704-0188

Public reporting burden for this oolledion of infonnation is estimated to average 110 hours per response, including the time for reviewing instructions. searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of infonnation. Send comments regarding this burden estimate or any other aspect of this collection of infonnation, induding suggestions for reducing this burden, to
Depanment of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN yourfonn to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0020
Software Test Report (STR)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-IPSC-81440A TSRD para 23 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R NLT 30 days after end b. COPIES

C of testing
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

In addition to software, document all firmware programming test results in
this data item, or reference the other data items where firmware
programming test results are documented.

The report shall document the results of each test performed lAW the test
plan and shall cross reference the applicable requirements in the plan.

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

15. TOTAL ••••••••• -+
G. PREPARED BY I H. DATE

II. ZVED BY,1o..
J. DATE

1-01. n .. 7J;p 2FJofo
DO Form 1423-1, JUN 90 (EG) Previous editior!s are obsolete Page _ of _ Pages

17. PRICE
GROUP

tw'U.~_
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this colJed:ion of information is estimated to average 110 hOurs per response, including the time for reviewing instructions. searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204. Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D021
Software Development Plan (SDP)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81427A TSRD para 23 CPSG/ZJ
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Re9 Repro
See blk 16

16. REMARKS See blk 16

In addition to software, address firmware programming in this data item,
or reference the other data items where firmware programming
development is documented.

Blk 10: Submit revisions if changes impact contents of the plan.

Blk 12: The draft plan will be due at the initial kick-off meeting between
contractor and government. The initial kick-off meeting will be held NLT
30 calendar days after contract award.

Blk 13. The government will return comments NLT 30 calendar days after
receipt. Final configuration plan to be delivered NLT 30 days after receipt
of government comments.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

15. TOTAL •••_._.~

G. PREPARED BY I H. DATE II.7':'VED

BY1.l ~ J. D~"
- ./.. DA gfi .

DD Form 1423-1, JUN 90 (EG) Previous editiork are obsolete Pa e of Pa es

17. PRICE
GROUP

tftlU.~_
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of infolTTlation, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TOP - TM - OTHER --

D.SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0022
Software Product Specification (SPS)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81441A TSRD para 23 CPSG/ZJ
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req See blk 16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk 16

In addition to software, document all firmware programming in this data
item, or reference the other data items where firmware programming is
documented.

Blk 12: NLT 30 days after successful completion of the initial SW PCA

Blk 13: NLT 30 days after successful completion of the SW physical
configuration audit conducted subsequent to incorporation of APPROVED
engineering change.

Government requires 45 days to review.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information. Source code to be delivered as part of code
walk through packages upon request.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM) .

.
15. TOTAL ···-····7

G. PREPARED BY I H. DATE II.LOVED BY ,l. ~tFJob~uu ./../,. "" -
DO Form 1423-1, JUN 90 (EG) Previous editiorl. are obsolete Page _ of _ Pages

17. PRICE
GROUP

1T1sM.. mnnm
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please 00 NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D023
Software Test Description (STD)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81439 TSRD para 23 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 60 days prior to CDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16

In addition to software. document all firmware programming testing in this
data item, or reference the other data items where firmware programming
testing is described.

Submit updates NLT 30 days after government comments or no later than
30 days prior to SW test.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM).
felma.robertson@/ackland.af.mil (PCO). and
nickeyJorge.ctr@lackland.af.mil (DM).

15. TOTAL ------7
G. PREPARED BY I H. DATE

II.~OVEDBY I~, ~ g~ Il.n~~_ J.. 11,' D~

DO Form 1423-1, JUN 90 (EG) Previous editiols are obsolete Pa e of Pa es

17. PRICE
GROUP~ll$.~_
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@/ackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of jnformation is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Anington, VA 22202·4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Govemment Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0024
Software Design Description (SOD)

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81435A TSRD para 23 CPSG/ZJ
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 15 days prior to COR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk16
In addition to software, document all firmware programming design in this
data item, or reference the other data items where firmware programming
design is documented.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey. forge.ctr@lackland.af.mil (OM).

J 15. TOTAL --------7
G. PREPARED BY I H. DATE 11.1~O~LB~ ~~ 9FJIJh
DO Form 1423-1, JUN 90 (EG) Previous editiJ,s are obsolete Page _ of _ Pages

17. PRICE
GROUP~18.~_
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Anington, VA 22202-4302, aoo to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContradIPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0025
Software Version Description

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81442A TSRD para 23 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req Seeblk16 b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
Seeblk16

16. REMARKS See blk16

In addition to software, document all firmware programming versions in
this data item, or reference the other data items where firmware
programming versions are documented.

Blk 12: NLT 30 days after successful completion of the initial SW PCA

Blk 13: NLT 30 days after successful completion of the SW PCA
conducted subsequent to incorporation of approved engineering change

Government requires 45 days to review and comment on each
submission.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

15. TOTAL .--_ ••_~

G. PREPARED BY I H. DATE I" "ROVED BYAL~
~ gDIi~.~ .J.. • n.

DD Form 1423·1, JUN 90 (EG) Previous editiols are obsolete Page _ of _ Pages

17. PRICE
GROUP

tm'111.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202-4302, and to the Office of Management
and Budget, Paperwor1<Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACTIPR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0026
Final QUADRANT Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-EDRS-90091 TSRD para 26 CPSG/ZJ
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req 90 days prior to COR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16
Government requires 60 days to review and comment on each
submission.

Submit revisions if changes impact the contents of the report.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

/ 15. TOTAL .-------~

G. PREPARED BY I H. DATE
II.A:oVEo;Y//'~ .~

J. DATE /gF; ~/\~
Previous editi~1s are obsolete

-,.r
DD Form 1423-1, JUN 90 (EG) Page _ of _ Pages

17. PRICE
GROUP

~'ll.~.
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of jnformation is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204. Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TOP - TM - OTHER --

D.SYSTEM/ITEM I E. CONTRACTIPR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D027
Covert Channel Analysis Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-81345 TSRD para 26 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req 90 days prior to CDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16

Government requires 60 days to review and comment on each
submission.

Submit revisions if changes impact the contents of the report.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

,15. TOTAL ----- ••-~

G. PREPARED BY I H. DATE 11.7EDBY
,~ ~

J. DATE

~ -""" "/ o~ 9~JcJ"
DO Form 1423-1, JUN 90 (EG) Previous edition/are obsolete Pa e of Pa es

17. PRICE
GROUP

t?llllr."l!.. ~.
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the timefcr reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, AIMgton, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN yourfonn to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0028
Integrated Circuit Graphics Database

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-80409 TSRD para 32 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to COR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16

This database documents all geometric and associated layout information
used in the fabrication of the ASIC devices.

Note: This data item is only required if chip fabrication is required by the
contractor's technical approach.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).

15. TOT AL •••••• _.~

G. PREPARED BY I H. DATE II.Z.VED BY II /. ~6/~h...1, ·'1.-....... j

DO Form 1423-1, JUN 90 (EG Previous editio,fs are obsolete
"'" Pa e of Pa es

17. PRICE
GROUP

1!11Ur.'..~~~
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickeyJorge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of jnformation is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and rQaintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Artington, VA 22202~4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0029
Computer-aided Chip Development Data

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MCCR-80499 TSRD para 32 CPSG/ZJ
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days before COR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk16
This data documents the fabrication of an ASIC device using computer
aids.

Note: This data item is only required if chip fabrication is required by the
contractor's technical approach.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil {PM},
felma.robertson@lackland.af.mil {PCO}, and
nickey.forge.ctr@lackland.af.mil {OM}.

/15. TOTAL ••••• -----+
G. PREPARED BY I H. DATE

II.A7VE~L AL ~ :;/~ELoh
DD Form 1423-1, JUN 90 (EG) Previous editio~( are obsolete Pa e of Pa es

17. PRICE
GROUP

hr111.~_
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this colJed:ion of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. ·Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Govemment Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D030
Computer-aided Cell Development Data

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MCCR-80500 TSRD para 32 CPSG/ZJ
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 30 days prior to CDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

This data documents the process for fabricating integrated circuit cells
using computer aids.

Note: This data item is only required if chip fabrication is required by the
contractor's technical approach.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

1/15. TOTAL .-.- ••• -+
G. PREPARED BY I H. DATE I I. AZVED BY ,1

JRA&Ia~.L I},'. ~~

DD Form 1423-1, JUN 90 (EG) Previous edition/are obsolete Page _ of _ Pages

17. PRICE
GROUP

tftl~.~_
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

Public reporting burden for this calladian of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense. Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0031
Key Specification

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-MISC-80711A TSRD para 16 CPSG/ZJ
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to POR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

Approval required for NSA certification

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lack/and.af.mil (PCO), and
nickeyJorge.ctr@/ackland.af.mil (OM).

/ 15. TOTAL •••• - ••-?

G. PREPARED BY I H. DATE I" LOVED BYI
~ Jj fii-obAL

DO Form 1423-1, JUN 90 (EG) Previous editilns are obsolete Pa e of Pa es

17. PRICE
GROUP

tftllU.~_
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lack/and.af.mil
mailto:nickeyJorge.ctr@/ackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMS No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, inclooing the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this coUedion of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the OffIce of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 D TDP - TM - OTHER --

D. SYSTEMIITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Space TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

D032
Nuclear Survivability Test Plan

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-NUOR-80928 TSRD para 33 NSA 12531
7. DO 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 45 days prior to CDR b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16

The Nuclear Survivability Test Plan shall provide the detailed User and
Technical Test methods, to include test and analysis, to demonstrate that
the system meets or exceeds its nuclear survivability specifications.

See TSRD Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CDRL submittal to website and send electronic Letter of
Transmittal to amad03.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (DM).

I 15. TOTAL •••_ •••• ~

G. PREPARED BY I H. DATE IU1~~:E~~;i J. DATE

7i:? ~'i1ah
DD Form 1423-1, JUN 90 (EG) Previous editiols are obsolete Page _ of _ Pages

17. PRICE
GROUP

~118~.. i'PIm~
TOTAL PRICE

mailto:amad03.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ar1ington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0168), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed fonn to the Government Issuing Contracting Officer
for the ContradlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001.0002 D TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0033
Nuclear Survivability Test Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-NUOR-80929A TSRD para 33 NSA 12531
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R 30 days after testing b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
As req

16. REMARKS See blk 16
The report shall contain all the data and conclusions resulting from the
test(s) delineated in the Nuclear Survivability Test Plan to demonstrate
that the system meets or exceeds its nuclear survivability specifications.

See TSRO Appendix C for general requirements for format. media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM).
felma.robertson@lackland.af.mil (PCO), and
nickey.forge.ctr@lackland.af.mil (OM).

I 15. TOTAL ------7
G. PREPARED BY I H. DATE II.7..~OVED BYi

~ I ~ DFi.

E

L/>~~"'L.~ •

DD Form 1423-1, JUN 90 (EG) Previous editi/,s are obsolete Page _ of _ Pages

17. PRICE
GROUP

tftI18~.. ~mt
TOTAL PRICE

mailto:amado3.vera@lackland.af.mil
mailto:felma.robertson@lackland.af.mil
mailto:nickey.forge.ctr@lackland.af.mil


9 - 9

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the colJedion of information. Send comments regarding this burden estimate or any other aspect of this collection of information, induding suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202·4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704~0186), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContractlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001,0002 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0034
Configuration Audit Summary Report

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-CMAN-81022C TSRD para 22 NSA 12521
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT One/R NLT 30 days after eacr b. COPIES

C audit
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A 0 SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk16
Separate reports are required for each audit.

Blk 13: NLT 30 days after receipt and incorporation of government
comments, as required

PCA Report approval required prior to certification

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188

PubliC reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the oollection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, and to the Office of Management
and Budget, paperNOrk Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the ContradlPR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT I C. CATEGORY:
0001, 0002,0003 0 TOP - TM - OTHER --

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR

Soace TT&C AVE 11
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

0035
COMESEC Anonymity Plan

4. AUTHORITY (Data Acquisition Document No.) I 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

01-MGMT-90051 TSRO para 10 NSA PMO
7. DO 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF 1ST SUBMISSION 14. DISTRIBUTION

LT STATEMENT As req As req b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

A SUBMISSION Draft Reg Repro
See blk 16

16. REMARKS See blk 16

Blk 13: Government requires 15 days to review and comment on each
submission.

See TSRO Appendix C for general requirements for format, media, and
miscellaneous information.

Block 14: Post CORL submittal to website and send electronic Letter of
Transmittal to amado3.vera@lackland.af.mil (PM),
felma.robertson@lackland.af.mil (PCO), and
nickeyJorge.ctr@lackland.af.mil (OM).
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A001
A002
A003
A004
A005
A006
8001
8002
8003 X X X
8004 X X X
8005 X X X
8006 X X X
8007 X X X
8008 X X
8009 X X

8010 X
8011 X X X
8012 X X
8013 X X

8014 X X
8015 ram Plan X X X
8016 X X X
8017 X X
8018 X X X
8019 X X X

8020 X X X
8021 X X X
8022 X X X
8023 X X X
8024 X X
8026 X
8027 X X X
8028 X X X
8029 X X
C001
D001
D002
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Data item Title Applicability
ES ECU STE

Theory of Design & Operation (TOO)
0003 Documentation X X
0004 Theory of Compliance (TOC) X X
0005 Security Verification (SV) Plan/Report X X
0006 TEMPEST Control Plan X X
0007 TEMPEST Test Plan X X
0008 TEMPEST Test Report X X
0009 Configuration Control Documentation X X X

Engineering Drawings, Computer Software and
0010 Configuration Item Database X X X
0011 ConfiQuration Audit Plan X X X

In-Process Accounting Procedures
0012 Docu mentation X X X
0013 Key ManaQement Plan X X
0014 Interface and Operator's Guide X X X
0015 Course Conduct Information Package X X X
0016 Maintenance Manuals X X X
0017 Security Production Assurance X X
0018 Software Requirements Specification (SRS) X X X
0019 Software Test Plan X X X
0020 Software Test Report (STR) X X X
0021 Software Development Plan (SOP) X X X
0022 Software Product Specification (SPS) X X X
0023 Software Test Description (STD) X X X
0024 Software Design Description (SOD) X X X
0025 Software Version Description X X X
0026 Final QUADRANT Report X X
0027 Covert Channel Analysis Report X X
0028 InteQrated Circuit Graphics Database X X
0029 Computer-aided Chip Development Data X X
0030 Computer-aided Cell Development Data X X
0031 Key Specification X X
0032 Nuclear Survivability Test Plan X X
0033 Nuclear Survivability Test Report X X
0034 Configuration Audit Summary Report X X X
0035 COMSEC Anonymity Plan X X X
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STATEMENT OF OBJECTIVES (SOO)
FOR

SPACE TELEMETRY, TRACKING, AND CONTROL (TT &C)
AEROSPACE VEIDCLE EQUIPMENT (AVE)

INCREMENT 1 (11)

1. BACKGROUND: The Space Telemetry, Tracking, and Control (TT&C) Cryptographic
Modernization (CM) aerospace vehicle equipment (AVE) increment I (II) program is acquiring
new cryptographic devices to meet COMSEC requirements for future satellite programs. This
next generation one-time programmable COMSEC device will replace the application specific
integrated circuit (ASIC)-based COMSEC devices currently being used by existing satellite
programs. This effort is part of the National Security Agency's (NSA) initiative to modernize
the Department of Defense (000) cryptographic devices.

2. SCOPE: The AVE II device will be an NSA Type I certified space flight TT &C COMSEC
device. It shall consist of a one-time programmable hardware solution that can be programmed
with different algorithms for command and telemetry applications. The AVE 11 shall consist of
two separate form factors: an embeddable solution and a standalone end cryptographic unit
(ECU) which shall be based on the embeddable solution.

3. OBJECTIVES

The objective of this task is to design, develop, test, and field a new NSA Type I certified space
TT &C COMSEC capability. The contractor shall design, develop, and demonstrate the device to
meet all performance and security requirements. The contractor shall develop and deliver a
capability to sustain the devices. The contractor shall document the hardware design, interfaces,
and developed software/firmware.

A. Technical objectives

• Design devices that meet aU technical requirements document (TRD) thresholds and
as many objectives as possible within cost and schedule constraints

• Design and develop prototype embeddable solutions to demonstrate BELSHAZZAR
and CARDHOLDER functionality.

• Design and develop production-representative embeddable solutions (ESs) and end
cryptographic units (ECUs) to be used as qualification test articles.

• Produce and deliver space flight qualified and NSA certified ECUs and embeddable
solutions in the quantities specified in the contract.

• Design, develop, test, document, and deliver system test equipment.

Space TT&C AVE II
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• Develop, validate, and deliver all technical data required to integrate the devices into
satellites, and to sustain the devices

B. Program Management objectives

• Develop, maintain and use a fully integrated contractor work breakdown structure
(CWBS), contractor statement of work (CSOW) and integrated master schedule
(IMS) to support delivery of the prototype units, qualification test articles, production
units, test equipment, technical data, training, all Government identified Contract
Data Requirement List (CDRLs) items, and any contractor identified CDRLs

• Provide maximum insight into cost, schedule, and development status through the
contractor's progress, status, and management reports.

• Apply sound and best systems engineering principles that incorporate design reviews
and audits (to include System Requirements Review(SRR), Software Requirements
Review, Preliminary Design Review (PDR), Critical Design Review (CDR), Test
Readiness Review(s), Functional Configuration Audit (FCA), Physical Configuration
Audit (PCA), Final Design Review (FOR), and Production Readiness Review), risk
management, and periodic technical interchange meetings

• Implement an earned value management system to plan, schedule, budget, monitor,
manage, and report cost, schedule, and technical status. Conduct an Integrated
Baseline Review (JBR) as soon as possible after the work to be accomplished under
this effort can be defined by the contractor.

c. Test and Evaluation objectives

• Plan, conduct, and report on a robust test process to 1) verify the Space IT&C AVE
11 units meet all of the Performance Specification requirements, 2) qualify the ECUs
and the embeddable test articles for space flight, and 3) obtain NSA Type I security
certification.

D. Logistics objectives

• Design the system to minimize life cycle cost

E. Training objectives

• Develop, present, and deliver an initial depot maintenance course of instruction

Space TT&C AVE II
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS FA8307 -05-R-0006

5.10 Consent Letters
5.11 Client Authorization Letters

III

IV

5.2.1
5.4

5.6&5.6.1

6.4

Executive Summa
Table of Contents
List of Tables and Fi ures
Glossary of Abbreviations and
Acron ms
Past Performance Summa
Organization Structure Change
Histo
Relevancy

Table of Contents

Estimating System

Purchasin S stem
Accounting System

CosVPrice Summary

Required Cost Information

1

1

3

2

1

1

2.3 Proposal Format

2.3.1 Guidance

(a) This section of the ITO provides general guidance for preparing proposals as well as specific
instructions on the format and content of the proposal.

(b) The Offeror's proposal must include all data and information requested by the ITO and must be
submitted in accordance with these instructions.

(c) All the requirements specified in this solicitation are mandatory.
(d) You are representing that your firm will perform all the requirements specified in the solicitation by

submitting your proposal.
(e) These instructions are intended to elicit brief and specific responses. However, simply stating that

the Offeror understands and intends to comply with this effort, or paraphrasing statements in the RFP
is inadequate.

(f) The offer shall be compliant with the requirements as stated in the RFP.

2.3.2 Sufficient Detail

(a) The proposal shall be clear, concise, and shall include sufficient detail for effective evaluation and for
substantiating the validity of stated claims.

SECTION L - FA8307-05-R-0006
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS

Table 3.4 - Solicitation Exceptions

FA8307 -05-R-0006

SOLICITATION Paragraph/ Requirement!
Document Page Portion Rationale

Contract Clause, RFP Applicable Identify the requirement or Justify
paragraph, Model Page and portion to which exception why the
Contract, ITO, etc. Paragraph is taken requirement will

Numbers not be met

3.5 Model Contract / Representations and Certifications

(a) The purpose of this section is to provide information to the Government for preparing the contract
document and supporting file.

(b) The Offeror's proposal shall include a signed copy of Sections A through K. This includes:

3.5.1 Section A - Solicitation/Contract Form

Completion of blocks 13, 14, 15 A, B, C, 16, and signature and date for blocks 17 and 18 of SF 33.
Signature by the offeror on the SF 33 constitutes an offer, which the Government may accept. The
"original" copy (of the SF33 only) should be clearly marked under separate cover and should be provided
without any punched holes.

3.5.2 Section B - Supplies or Services and Costs/Prices

To be completed by offeror.

3.5.3 Section F - Deliveries or Performance

To be completed by offeror.

3.5.4 Section G - Contract Administrative Data

To be completed upon contract award.

3.5.5 Section H - Special Contract Requirements

3.5.6 Section I - Contract Clauses

3.5.7 Section K - Representations, Certifications, and other Statements of Offerors

Complete representations, certifications, acknowledgments and statements.

3.6 Attachments to the Model Contract

The following is a list of attachments or exhibits, which will be made part of each contract upon
award and shall be attached to the offeror's mode/ contract submitted in Volume /.

(a) Technical Requirements Document
(b) Contractor Statement of Work
(c) Integrated Master Plan
(d) Contractor Work Breakdown Structure (CWBS) and CWBS Dictionary
(e) Exhibits - Contract Data Requirements Lists (DD Forms 1423)
(f) DD254
(g) Telecommunications Security Requirements Document
(h) Unified INFOSEC Criteria

3.7 Financial Responsibility

SECTION L - FA8307-05-R-0006
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS FA8307 -05-R-0006

(a) Offerors shall provide the last three (3) years of financial statements, and year-to-date financial
information through the last quarter available. If audited, reviewed, compiled or certified financial
statements are available, these shall be submitted.

(b) The above information shall be provided for the prime. If the prime is a combination of firms (for
example, a partnership or joint venture), discuss the financial responsibilities among the companies.
Historical and year-to-date financial data shall be submitted for each company that makes up the prime,
and the ability to fund contract performance shall be addressed for the combined firm.

(c) Offerors and teaming partners that are anticipated to perform 20 percent or more of the work
should send an email to the Contracting Officer to request the Financial Capability Risk
Assessment immediately upon receipt of the RFP. The following information must be provided to the
CO in order to initiate an accounting system review by DCM: Firm name, pac and full contact
information to include address, phone, fax, internet address, and cognizant DCM office. The
Government requests the information not later than 15 days after the release of the RFP. Failure to
submit early proposal information will not result in offeror disqualification.

3.8 Teaming

(a) All team members must have a signed Teaming Arrangement (TA) or Letter of Intent (LOI).
(1) If any first-tier subcontractor is projected to perform more than 20% of all work on the contract, a

signed TA or LOI shall be provided for that subcontractor.
(2) First-tier subcontractors projected to perform less than 20% of all work on the contract may be

included as team members at the Prime's discretion. If included as a team member, a signed TA
or LOI shall be provided for that subcontractor.

(b) A subcontractor without a TA or LOI with the Offeror is NOT considered as part of the "team" and will
not be evaluated as such.

(c) Mission Capability, Past Performance Information, and Past Performance Questionnaires submitted
for subcontractors without a TA or LOI will not be evaluated.

(d) The Government will consider the Offeror and all subcontractors a "team" when evidence of a signed
TA or LOI is provided in Volume I, Contracting.

(e) A Joint Venture (JV) will be considered a sole business entity.
(f) Mentor-Protege (M-P) is a relationship and not a business entity. M-Ps require formal TAs or LOis to

qualify for consideration as a team member.
(g) If a contractor large or small business proposes as a prime contractor, subcontractor, or team

member on this acquisition, then it cannot participate on any other proposal in response to
this solicitation.

(h) The proposal shall present a complete, coherent presentation of team abilities as applicable.

4. VOLUME II - TECHNICAL

4.0 Volume Organization

(a) Executive Summary (duplication of executive summary in Volume I, Contract Documentation)
(b) Table of Contents
(c) List of Tables and Figures
(d) Glossary
(e) Contractor Statement of Work
(f) Contractor Work Breakdown Structure
(g) Integrated Master Plan
(h) Technical Approach
(i) Corporate Experience
U) Management Approach
(k) Systems Engineering
(I) Proposal Risk
(m) Classified Information

SECTION L - FA8307-05-R-0006
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS FA8307 -05-R-0006

4.1 Standard Proposal Information

(a) Provide a duplicate copy of the executive summary narrative as required in Volume I, Contracting,
ITO paragraph 3.1.

(b) Provide a Table of Contents for Volume II per ITO paragraph 2.3.7.
(c) Provide a List of Tables and Figures for Volume II per ITO paragraph 2.3.8.
(d) Provide a Glossary of Abbreviations and Acronyms for Volume II per ITO paragraph 2.3.9.

4.2 General

(a) The Technical Volume shall be specific and complete.
(b) Commercials are not wanted and will not be evaluated. Hard evidence of capabilities is required to

receive credit for evaluation factors.
(c) Legibility, clarity, and coherence are very important.
(d) Your responses will be evaluated against the Factors defined in Section M, Evaluation Factors for

Award.
(e) Provide as specifically as possible, the actual methodology you would use for accomplishing and

satisfying the requirements.

4.3 Contractor Statement of Work (CSOW)

The offeror shall use the Government SOO, TRD, Tailored UIC, and TSRD to develop an overall program CSOW that
is structured to correlate with the CWBS. Emphasize the events associated with NSA Type I certification and space
flight qualification. Ensure quantities of prototypes and test articles as well as associated testing are included.
The proposed CSOW, when accepted by the Government, will be incorporated into any subsequent contract.

4.4 Contractor Work Breakdown Structure (CWBS) and Dictionary
The offeror shall propose a CWBS and CWBS Dictionary using MIL-HDBK-881 as a guide. The CWBS
shall consist of three or more levels to identify work packages for cost/schedule control purposes and be
consistent with the Offeror's business processes, the SOO, and the TRD. Ensure all integrated test-
related work is captured in the CWBS.

4.5 Integrated Master Plan (IMP)

The IMP shall be a concise, specific, and complete document prepared by the offeror. The offeror's IMP
shall document the significant accomplishments necessary:

a) to design, develop, test, certify, space qualify, and deliver the product defined in the TRD;
b) to achieve the objectives in the SOO; and,
c) to meet the delivery requirements in SECTIONS Band F of this RFP.

The IMP shall have direct correlation with the events contained in the IMS and the CWBS. The program
milestones described in the IMP shall be event-oriented and represent the offeror's integrated product
development approach (IPPD - see Attachment L-5) that encompasses all deliverable products (hardware
and other items) and all functional areas (engineering, test, manufacturing, logistics, training,
supportability, human factors, safety, quality, configuration management, program management,
subcontract and associate contractor relationships, etc.). The IMP shall also include a narrative to
discuss the events, the required accomplishments for each event, the criteria for each accomplishment,
and how the offeror shall manage these tasks to achieve a successful program (see Attachment L-6).
The IMP shall include the offeror's management structure and how it supports and implements Integrated
Product Process Development (IPPD - see Attachment L-5). The proposed IMP, when accepted by the
Government, will be incorporated into any subsequent contract.

4.6 Technical Approach (Mission Capability Subfactor 1.1)
The offeror shall describe its design approach and how it will meet all requirements identified in the TRD,
Tailored UIC, and TSRD. Substantiate the performance by explaining how the design will achieve the

SECTION L - FA8307-05-R-0006

L-11



Section J, Attachment 4

PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS FA8307 -05-R-0006

thresholds or objectives. Do not merely restate the requirements specified in the solicitation. Discuss all
performance and security trade-offs used in developing the proposed design approach. Provide relevant
analysis such as test data, test reports, or commercial/Government standards to substantiate how the
proposed design approach will meet the requirements. Describe experience in the development and
production of any technology proposed to be employed in the design. Also, provide the following
information:

a) Describe how you intend to apply any space specifications and standards, including tailoring for this
specific device.
b) Describe your approach to testing and evaluation, including the prototype demonstration, qualification
testing, cryptographic verification and security certification-related testing, acceptance testing, and any
other informal testing you propose. Specify and explain the number, sequencing, and allocation of
prototypes and qualification test articles needed to support the T&E effort, and identify which tests are
anticipated to be destructive, or otherwise will require repair, refurbishment, or replacement actions.
c) Describe how you propose to integrate the software with the hardware.
d) Correlate the elements of your approach to NSA Type I certification and space flight qualification.
e) Describe and provide rationale for the proposed allocation of security requirements between the
embeddable module and ECU versions of the product, and the proposed sub-allocation of security
requirements between hardware, software, and firmware implementations.
f) Describe the planned technology and methodology for programming, identify the controls governing
the programming process, and identify any perceived risks to certification (and their planned mitigations).
g) Describe the planned software development and testing methodology (including verification and
validation) to be employed with respect to security-relevant or -critical code
h) Describe the anticipated long-term effects of radiation on the features and technologies associated
with the programmability of these devices, and any design approaches to counteract these effects.

In addition, provide a cross-reference in the following format for ALL TRD requirements:

TRD Requirement No. Indicate Whether
Threshold or Ob·ective is Met

4.7 Corporate Experience (Mission Capability Subfactor 1.2)

For all of the following elements, provide evidence of your experience. Corporate experience for the
Offeror can include team member experience for the proposed effort.

4.7.1 Element 1.2.1 Space Electronics Design

The offeror shall provide evidence of a minimum of three years within the past seven years of government
and/or commercial experience designing and integrating space electronics subject to volume, power, and
weight constraints. Only the portion of the performance of the effort within the past seven years of the
date of this solicitation will be considered. The required years of experience are not additive, i.e., effort
performed concurrently cannot be added together. Provide evidence that this design experience resulted
in at least one device that successfully operated in space by identifying the host spacecraft, launch date
and time in operations to date. Provide the following information for each effort submitted as evidence of
experience:

(a) Award/start date
(b) Period of performance
(c) Customer
(d) Type of contractual vehicle

SECTION L - FA8307-05-R-0006
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(I) Lead - The amount of time of the overlap between where a successor task begins and a predecessor
task completes.

(m) Lag - The amount of time between the end of a predecessor task and the beginning of a successor
task.

(n) Critical Path - A sequence of activities in the network that has the longest total duration through the
program/project. Activities along the critical path have zero or negative slack/float. It should be easily
distinguished on the report formats.

(0) Target Start (TS) - Date when an activity should start.

(p) Target Complete (TC) - Date when an activity should finish.

(q) Actual Start (AS) - Actual start date of an activity.

(r) Actual Finish (AF) - Actual finish date of an activity.

(s) Early Start (ES) - The earliest date an activity can start.

(t) Early Finish (EF) - The earliest date an activity can end.

(u) Late Start (LS) - The latest date an activity can start without delaying the program/project target
completion date.

(v) Late Finish (LF) - The latest finish date an activity can have without affecting the program/project
target completion date.

(w) Gantt Chart - A graphical display of program activities and key milestones that depict work activities in
an integrated fashion. Activities are represented by bars showing the length of time for each activity.

4.8.4 Element 1.3.4 Corporate Process Maturity

Provide a photocopy of the current CMMI-SW Version 1.1 or later (Staged) Maturity Level III, by an SEI-
authorized third party appraiser, for the specific subsidiary and division of the company proposing to
perform the software effort (whether it be prime or sub). Additionally, offerors are encouraged to include a
photocopy, if any, of the current CMMI-SW Version 1.1 or later (Staged) Maturity Level IV or higher, by an SEI-
authorized third party appraiser. Additionally, prime contractors for this proposed effort are encouraged to
include a photocopy, if any, of a current CMMI-SE/SW Version 1.1 or later (Staged) Maturity Level III or
higher, by an SEI-authorized third party appraiser.

4.9 Systems Engineering (Mission Capability Subfactor 1.4)

Subfactor 1.4 - Systems Engineering

4.9.1 Fully Integrated CSOW, CWBS, IMP & IMS for the AVE Device Program

The Offeror shall present a fully integrated set of documents consisting of the Contractor Statement of
Work (CSOW) (Ref Section L, para 4.3), Contractor Work Breakdown Structure (CWBS) (Ref Section L,
4.4), Integrated Master Plan (IMP) (Ref Section L, para 4.5), and Integrated Master Schedule (IMS)(Ref
Section L, 4.8.3). This set of documents will present detailed insight for those systems engineering
process taskings and activities that will be implemented, controlled and accomplished during this
proposed effort. These four documents must correlate with one another to show traceability from the
government SOO to the offeror's CSOW, CWBS, IMP & IMS. These documents must give clear visibility
into the overall systems engineering approach for this proposed effort.

4.9.2 Requirements Analysis, Functional Analysis/Allocation, and Design Synthesis

SECTION L - FA8307-05-R-0006
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The Offeror shall provide a description of the approach, methods, procedures and tools used to do the
following:

(a) Define functional and performance requirements.
(b) Define design constraint requirements
(c) Describe how the system functional architecture will be developed
(d) Describe how the functional architecture will be transformed to a physical architecture
(e) Describe how the alternative system solutions will be analyzed and presented to the government

4.9.3 System Analysis & Control Mechanisms

The Offeror shall describe the technical activities that will measure progress, evaluate and select
alternative solutions, and document data and decisions. Specifically address system analysis activities
such as design analyses, trade-off analyses (e.g. provides assessment of alternative designs for a
preferred solution) and cost effectiveness analyses (e.g. provides assessment of alternative solution
performance relative to cost).

Also, the Offeror shall describe how its technical activities address system control mechanisms such as
Configuration Management, Interface Management, Technical Performance Measurement (e.g. metrics
that track design progress toward meeting customer requirements) and event-based Technical Reviews
and Audits.

4.9.4 Primary System Functions (Logistics Planning)

Describe the logistics planning, analysis, and execution tasks for the AVE Device Program. Provide a
general description of how you plan to implement the SE process for the following primary system
functions: training, deployment, operations, support and disposal. Also, discuss the anticipated
maintenance requirements at the depot level. Present any risks/issues (cost, schedule, performance)
with meeting the supportability and maintenance requirements.

4.10 Proposal Risk

There are no separate submittal requirements (volume) for Proposal Risk. The Offeror shall integrate the
following into its Mission Capability submittal as applicable.

(a) The Offeror shall identify any risks associated with implementation of Mission Capability requirements
and how it intends to mitigate those risks.
(b) State whether the Offeror or team members have successfully used the proposed Mission Capability
approaches. If not, the Offeror shall describe how it intends to mitigate the risks associated with
implementation of Mission Capability requirements.

4.11 Classified Information
Where classified information is required in your response, it shall be provided as a classified annex to Volume II
Technical. The annex shall be titled - Classified Annex to Volume II - Technical. Each entry in the classified annex
shall be referenced to the page number and paragraph to which it applies. Similarly, a reference shall be placed in
the unclassified volume where the classified insert applies. The classified annex shall be separately bound with the
applicable security designation color cover, conforming to DO Form 254 requirements. All organization and
formatting instructions of this RFP apply to the annex. Classified information up to Secret classification can be
mailed by US Postal Registered Mail or US Postal Express to: CPSG/ZJJ, 250 Hall Blvd, Ste 132, San
Antonio, TX 78243, Attn: Amado Vera.

5. VOLUME 11I- PAST PERFORMANCE

5.0 VOLUME ORGANIZATION

(a) Executive Summary (duplication of executive summary in Volume I, Contract Documentation)
(b) Table of Contents

SECTION L - FA8307-05-R-0006
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Section J, Attachment 4

PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS FA8307 -05-R-0006

S t d F

designated as the Cost/Price volume. Except as required in Section L, para 3.5.2, under no
circumstances shaH this information and documentation be included elsewhere in the proposal.

6.1.3 Cost or Pricing Information Requirements
In accordance with FAR 15.403-5(b )(1), (2), and (3) the offeror's format for submitting such information
should be used unless the contracting officer decides that use of a specific format is essential and the
format has been described in the solicitation. In accordance with 15.403-1 (b) and 15.403-3(a),
information other than cost or pricing data will be required to support Cost/Price realism and price (or
Cost/Price, as applicable) reasonableness.

6.2 Volume Organization

The Cost/Price volume shall consist of the following sections:

SECTION 1 - Table of Contents, summary descriptions of estimating, purchasing, and accounting
systems; changes to estimating or accounting practices or CAS Disclosure Statement.

SECTION 2 - Price Proposal and supporting data, to include estimating methodology.

6.3 Estimating Methodology

6.3.1 Estimating System
Provide a summary description of your standard estimating system or methods. The summary
description shall cover separately each major Cost/Price element (e.g., Direct Material, Direct Labor,
Indirect Costs, Other Direct Costs). Also, identify any deviations from your standard estimating
procedures in preparing this proposal volume. Indicate whether you have Government approval of your
system and if so, provide evidence of such approval.

6.3.2 Purchasing System
Provide a summary description of your purchasing system or methods (e.g., how material requirements
are determined, how sources are selected, when firm quotes are obtained, what provision is made to
ensure quantity and other discounts). Also, identify any deviations from your standard procedures in
preparing this proposal. Indicate whether you have Government approval of your system and if so,
provide evidence of such approval.

6.3.3 Accounting System
Due to any resulting contract award being Cost Plus Fixed Fee, the offeror must have an accounting
system that has been determined adequate for determining costs applicable to the contract in order to
receive an award. The offeror shall provide evidence of such determination in the cost/price volume.
Offerors who do not have Government approval of their accounting system, but wish to propose
on this acquisition, should contact the Contracting Officer (CO) immediately upon receipt of the
RFP. The following information must be provided to the CO in order to initiate an accounting system
review by DCAA: Firm name, POC and full contact information to include address, phone, fax, internet
address, and cognizant DCAA office. The Government requests the information not later than 15 days
after the release of the RFP. Failure to submit early proposal information will not result in offeror
disqualification. Also, identify any deviations from your standard procedures in preparing this proposal.

6.3.4 Cost/Price Summary by Cost/Price Elements
Provide a Cost/Price summary by major Cost/Price element and by Contractor's Fiscal Year. The
contractor's own formats are acceptable as long as they include the required information.

ugges e orma:
Cost Elements HOURS RATES AMOUNT
Direct Labor $ $

Category A $ $
Category B $ $

SECTION L - FA8307-05-R-0006
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION M - EVALUATION FACTORS FOR AWARD FA8307-05-R-0006

shall not be rolled up into an overall color rating for the Subfactor rating. Subfactor ratings shall not be
rolled up into an overall color rating for the Mission Capability factor. In arriving at a best value decision,
the Government reserves the right to give positive consideration for performance in excess of threshold
requirements.

RATING DEFINITION
•••••••••

BLUE EXCEPTIONAL Exceeds specified minimum performance or capability requirements in
a way beneficial to the government; proposal must have one or more
strengths and no deficiencies to receive a blue.

GREEN ACCEPTABLE Meets specified minimum performance or capability requirements
delineated in the Request for Proposal; proposal rated green must have
no deficiencies but may have one or more strengths.

YELLOW MARGINAL Does not clearly meet some specified minimum performance or
capability requirements delineated in the Request for Proposal, but any
such uncertainty is correctable.

RED UNACCEPTABLE Fails to meet specified minimum performance or capability
requirements; proposal has one or more deficiencies. Proposals with
an unacceptable rating are not awardable.

(1) Subfactor 1.1 - Technical Approach

(a) Element 1.1.1: Design & Development Concept - This element is met when the Offeror's
proposed Design & Development Concept meets all of the following:

- A sound and realistic design approach that meets all threshold requirements in the
Technical Requirements Document (TRD). In addition to the above minimum requirements, it is desirable
for the Offeror's proposed system to meet the objectives in the TRD. The design approach must
substantiate how the offeror will meet all thresholds and the proposed objectives.

- A sound application of space specifications and standards
- A sound approach to testing and evaluation
- A sound approach to software integration

(b) Element 1.1.2: Certifiabi/ity - This element is met when the Offeror's proposed Design &
Development Concept, Integrated Master Plan (IMP), and Contractor Statement of Work (CSOW) have a
sound and realistic approach to certifiability based upon technology employed. The approach must
substantiate how the offeror will achieve certification of its proposed Aerospace Vehicle Equipment
(AVE).

(c) Element 1.1.3: Space Flight Qualification - This element is met when the Offeror's
proposed Design & Development Concept, IMP, and CSOW have a sound and realistic approach to
space flight qualification. The approach must substantiate how the offeror will achieve space flight
qualification of its proposed AVE.

(2) Subfactor 1.2 - Corporate Experience

(a) Element 1.2.1: Space Electronics Design: Offeror shall have a minimum of three years
within the last seven years of government and/or commercial experience designing and integrating space
electronics subject to volume, power, and weight constraints. The required years of experience are not
additive, Le., effort performed concurrently cannot be added together. This design experience must have
resulted in at least one device that successfully operated in space.

SECTION M - FA8307-05-R-0006
M-3
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PART IV - REPRESENTATIONS AND. INSTRUCTIONS
SECTION M - EVALUATION FACTORS FOR AWARD FA8307 -05-R-0006

This element is met when the Offeror presents a sound IMS that meets the delivery schedule in Section F
for the proposed effort.

(d) Element 1.3.4 - Corporate Process Maturity

As a minimum, the offeror must be appraised CMMI-SW Version 1.1 or later (Staged) Maturity Level III, by an
SEI-authorized third party appraiser, for the specific subsidiary and division of the company (whether it be
prime or subcontractor) proposing to perform the software effort. It is desirable for the offeror to be
appraised CMMI-SW Version 1.1 or later (Staged) Maturity Level IV or higher, by an SEI-authorized third party
appraiser, for the specific subsidiary and division of the company (whether it be prime or subcontractor)
proposing to perform the software effort. It is also desirable for the prime contractor to be appraised CMMI-
SE/SW version 1.1 or later (Staged) Maturity Level III or higher, by an SEI-authorized third party appraiser.

(4) Subfactor 1.4 - Systems Engineering (SE) This subfactor is met when the offeror presents a
design proposal that:

(a) Has a fully integrated CSOW, CWBS, IMP and IMS which incorporates a sound and effective
SE approach for development, verification and fielding of the device;

(b) Has a sound SE approach that achieves effective requirements analysis, functional
analysis/allocation and design synthesis for the proposed effort;

(c) Has a sound SE approach that provides effective system analysis & control mechanisms for
the proposed effort; and

(d) Has a sound and effective SE approach to satisfy the logistics planning functions identified in
Section L, paragraph 4.9.4.

(5) Subfactor 1.5 - Small Business Participation (If a subcontracting plan is required by FAR 19.7)

The subfactor is met when the subcontracting plan demonstrates the following:

The Prime demonstrates a valid corporate commitment between all parties in providing subcontracting
opportunities for small business, small disadvantaged business (SDB), women-owned small business,
veteran-owned small business concerns, service disabled veteran-owned small businesses, HUBZone
small business.

(5) Subfactor 1.5 -If a subcontracting plan is NOT required by FAR 19.7, the minimum
requirement of this subfactor has been met.

d. Factor 2 - Proposal Risk

Each subfactor and element under the Mission Capability factor will also be a subfactor and element
under the Proposal Risk factor. Proposal risk assessment focuses on the risks and weaknesses
associated with an Offeror's proposed technical approach and management. It includes the potential for
disruption of schedule, increased cost, degradation of performance, and the need for increased
Government oversight, as well as the likelihood of unsuccessful contract performance. For each
identified risk, the assessment also addresses the Offeror's proposal for mitigating the risk and why that
approach is or is not manageable. Each Proposal Risk subfactor, or element if used, will receive one of
the following ratings:

HIGH

DEFINITION

Likelv to cause siQnificant disruption of schedule, increased cost, or deQradation of

SECTION M - FA8307-05-R-0006
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Technical Requirements Document

This document is sensitive or classified and will be transmitted
only to qualified offerors with the appropriate security clearance
and cleared facility. Please refer to Section L, para 2.1.3 for
instructions on obtaining this document.



Section J, Attachment 18

DD 254, Department of Defense Contract Security Classification Specificaion



1. CLEARANCE AND SAFEGUARDING
DEPARTMENT OF DEFENSE a. FACILITY CLEARANCE REQUIRED

CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
(The requirements of the 000 Industrial Security Manual apply

b. LEVEL OF SAFEGUARDING REOUIRED
to all security aspects of this effort.)

SECRET/NOFORN
2. THIS SPECIFICATION IS FOR: (X and complete as applicable) 3. THIS SPECIFICATION IS: (X and complete as applicable)

a. PRIME CONTRACT NUMBER X
DATE (YYYYMMDD)

a. ORIGINAL (Comp/ete date in a/l cases)
20051118

b. SUBCONTRACT NUMBER b. REVISED I REVISION NO. DATE (YYYYMMDD)
(Supersedes a/l
previous specs)

c. SOLICITATION OR OTHER NUMBER DUE DATE (YYYYMMDD) DATE (YYYYMMDD)
X c. FINAL (Complete Item 5 in a/l cases)

FA8307-05-R-0006
4. IS THIS A FOLLOW-ON CONTRACT? ~YES ~NO. If Yes, complete the following:

Classified material received or generated under (Preceding Contract Number) is transferred to this follow-on contract.

5. IS THIS A FINAL DO FORM 254? L...J YES ~NO. If Yes, complete the following:

In response to the contractor's request dated , retention of the classified material is authorized for the period of

6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code)

a. NAME. ADDRESS. AND ZIP CODE b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address. and Zip Code)

N/A N/A N/A

7. SUBCONTRACTOR
a. NAME. ADDRESS. AND ZIP CODE b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address. and Zip Code)

N/A N/A N/A

8. ACTUAL PERFORMANCE
a. LOCATION b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

N/A N/A
REFER TO ITEM #13

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
The purpose of this procurement is to design, develop, produce, and deliver a cryptographically modernized space telemetry,
tracking, and control encryption/decryption capability.

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES NO 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES NO

•. COMMUNICATIONS SECURITY ICOMSEC) INFORMATION X a. ~~¥a~t'k~f8~'~UF't.~'t:lf~la~ ;tI'G'S'Ji1~N~~N¥f}CTfJ;~NUTHER X
b. RESTRICTED DATA X b. RECEIVE CLASSIFIED DOCUMENTS ONLY X
c. CRITICAL NUCLEAR WEAPON OESIGN INFORMATION X c. RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA X d. FABRICATE. MODIFY. OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION ", ,. . e. PERFORM SERVICES ONLY X

(1) Sensitive Compartmented Information (SCIl X f. ~¥FfT~%E5~ ~.U~'s~~~~i5~§DA~b~~tl~.;fI.~~R~Nb~II~§ THE U.:;., X
(2) Non-SCI X g. ~M-¥lRHfb~~%~OO¥~~R ~MJ~~~~gl~fWI~t~~6J~1:'~~~AL INFORMATION X

f. SPECIAL ACCESS INFORMATION X h. REQUIRE A COMSEC ACCOUNT X
g. NATO INFORMATION X i. HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION X j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i. LIMITED DISSEMINATION INFORMATION X k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
j. FOR OFFICIAL USE ONLY INFORMATION X I. OTHER (Specify) X
k. OTHER (Specifyl SEE ITEM #13

DO FORM 254, DEC 1999 PREVIOUS EDITION IS OBSOLETE.



12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided

by the Industrial Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall

be submitted for approval prior to release [=:J Direct 0 Through (Specify)

CPSG/MSSS, 230 Hall Blvd, San Antonio, TX 78243, COMM: (210) 977-2636

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)" for review.
"In the case of non-DaD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classifiection guidance needed for this classified effort is identified below. If any (f1fficulty "5 encountered in applying
this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide
recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract;
and to submit any questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be
handled and protected at the highest level of classification assigned or recommended. (Fifl in as appropriate for the classified effort. Attach, or forward under
sBpBrate correspondence. any documents/guides/extracts referenced herein. Add additional pages as neOOed to provide complete guidance.)

The contractor shall adhere to guidance identified in the National Industrial Security Program Operating Manual (NISPOM)
5220.22M.

All security questions and/or guidance will be addressed to the CPSG Special Projects Security Office, CPSG/ZJ, 250 Hall
Blvd, Ste 122, San Antonio, TX, 78243, 210-977-4261. Continued on page 3.

Access required for this contract is a Secret collateral clearance.

A review of WD Form 254 and attachments has been conducted by CPSG/ZJJ and revealed it contains no classified
information.

CPSG/ZJJ .lili!.-- oS bee.. 2.005

CPSG/ZJ-S o~ ~, ~a.<
CPSG/MSSS 0 (p ~ C 0 ~

COMSEC Monitor

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established forthis contract. Yes No
(If Yes, identify the pfJrtinent contractual clauses in the contract document itself, or provide an appropriate statement which idflfltifies thfJ additional
requirements. Provide a copy of the requirements to the cognizant security office. Use Item 13 if addirional space is needed,)

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. Yes No
(If Yes, explain and identify specifiC areas or elements carved out and the activity responsible for inspections. Use Item 13 if additional space is needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classif"HId
infonnation to be released or generated under this classified effort. All questions shall be referred to the official named below.

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE c. TELEPHONE (include Area Code)

AMADO VERA III AVE II Project Manager 210-977-2356
GG-13, DAF

d. ADDRESS (Include Zip Code)

CPSG/ZJJ
250 Hall Blvd, Suite 132
San Antonio, TX 78243

17. REQUIRED DISTRIBUTION

a. CONTRACTOR

b. SUBCONTRACTOR

c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION

e. ADMINISTRATIVE CONTRACTING OFFICER

f. OTHERS AS NECESSARY



DD FORM 254, Page 3.

ITEM #8

Refltem 8a. LOCATION: Access to classified information and performance of this contract is
restricted to Cryptologic Systems Group (CPSG) Building 2058, 250 Hall Blvd, San Antonio, TX
78243-7057 and at the contractor's facility. The activity will provide security classification
guidance for performance of contract.

ITEM #10

RefItem lOa. COMMUNICATIONS SECURITY (COMSEC) INFORMATION: COMSEC
material/information may not be released to DoD contractors without CPSG approval.
Contractors must forward requests for COMSEC material/information to the COMSEC officer
through the program office. The contractor is governed by 5220.22-S COMSEC supplement to
the NISPOM dated March 17, 1988 in the control and protection ofCOMSEC material!
information. Access to COMSEC material by personnel is restricted to U.S. citizens holding final
U.S. Government clearance. Such information is not releasable to personnel holding only
reciprocal clearances.

Ref Item 10j. FOR OFFICIAL USE ONLY INFORMATION: Official Use Only Information
provided under this contract shall be safeguarded as specified in Attachment #1 "Protecting For
Official Use Only (FOUO) Information."

ITEM #11

Refltem 11c. RECEIVE AND GENERATE CLASSIFIED MATERIAL: The contractor is
expected to receive and generate classified information (documents and/or software) at the Prime
contractor's location. Contractor physical and information security guidelines as stated in DoD
5200.22-M, National Industrial Security Program Operating Manual, dated January 1995; DoD
5200.22-M-Sup 1, National Industrial Security Program Operating Manual Supplement, dated
February 1995; and DoD 5220.22-A, COMSEC Annex to the National Industrial Security
Program Operating Manual, dated June 1995 must be strictly followed. Contractor facility must
have met current DIA inspection criteria and accreditation requirements.

Ref Item lId. FABRICATE. MODIFY. OR STORE CLASSIFIED HARDWARE: The
contractor is required to provide adequate and approved storage for classified hardware or
material to the level of SECRET which because of size or quantity cannot be safeguarded in an
approved storage container.

Ref Item llh. REOUIRE A COMSEC ACCOUNT: The contractor is required to maintain a
COMSEC account for the duration of the contract.

Refltem 11j. HAVE OPERATIONS SECURITY (OPSEC) REOUIREMENTS: OPSEC
Program Managers will provide Tactical Intel and Force Protection Products critical information
(CI) lists to the contractor under separate cover.



DD FORM 254, Page 3 (continued)

RefItem 11k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE: The
contractor is required to request DCS services from the commander, Defense Courier Services,
Attn: HQ Defense Courier System, Operations Division, Bldg P-830, Ft George Meade, MD.
20755-5370. Only certain classified information qualifies for shipment by DCS. It is the
responsibility of the contracting activity to comply with DCS policy and procedures.

ITEM #15

Ref Item 15. CPSG/MSSS, 230 Hall Blvd, San Antonio, TX 78243 has exclusive security
responsibility for all classified material released to or developed under this contract and held
within the contactor's facility.

While on base, the CPSG Security Office, 230 Hall Blvd, San Antonio, TX, 78243, has exclusive
security responsibility.

There will be (0) billets required for this contract. however contractors will be visiting the above-
mentioned facilities approximately three times per year. Contract expiration date is TBD.



Attachment # 1
Extract from AFI 37-131

PROTECTING FOR OFFICIAL USE ONLY INFORMATON

1. FOR OFFCIAL USE ONLY INFORMATION:

a. The "Official Use Only" (FOUO) marking is assigned to information at the time of
its creation by a DoD Dser Agency. It is not authorized as a substitute for a security
classification marking but is used on official government information that may be
withheld from the public under exemptions 2 through 9 of the Freedom of Information
Act (FOIA).

b. Use of the above markings does not mean that the information cannot be released
to the public, only that it must be reviewed by the Government prior to its release to
determine whether a significant and legitimate purpose is served by withholding the
information or portions of it.

2. IDENTIFICATION MARKINGS:

a. An unclassified document containing FODO information will be marked "For
Official Use Only" at the bottom ofthe front cover (if any), on the first page, on each
page containing FOUO information, on the back page, and on the outside of the back
cover (if any). No portion marking will be shown.

b. Within a classified document, an individual page that contains FODO and
classified information will be marked at the top and bottom with the highest security
classification of information appearing on the page. If an individual portion contains
FODO information but no classified information, the portion will be marked, "FOUO".

c. Any FOUO information released to a Contractor by a DoD User Agency will be
marked with the following statement prior to transfer:

This document contains information EXEMPT FROM MANDATORY DISCLOSURE
under the FOIA. Exemptions apply.

d. Removal of the FODO markings can only be accomplished by the originator or by
other competent authority. When the FOUO status is terminated, all known holders will
be notified to the extent practical.

3. DISSEMINATION: Contractors may disseminate FODO information to their
employees and subcontractors who have a need or the information in connection with a
classified contract.

4. STORAGE: During working hours, FOUO information shall be placed in an out-of-
sight location if the work area is accessible to persons who do not have a need for the
information. During non-working hours, the information shall be stored to preclude



unauthorized access. Filing such material with other classified records in unlocked files
or desks is adequate when internal building security is provided during non-working
hours. When such internal security control is not exercised, locked buildings or rooms
will provide adequate after-hours protection, or the material can be stored in locked
receptacles such as file cabinets, or bookcases.

5. TRANSMISSION: FOUO information may be sent via first-class mail or parcel
post. Bulky shipments may be sent by fourth class mail.

6. DISPOSITION & DISCLOSURE: When no longer needed, FOUO information may
be disposed of by tearing each copy into pieces to preclude reconstructing, and placing it
in a regular trash container. Unauthorized disclosure of FOUO information does not
constitute a security violation but the releasing agency should be infomied of any
unauthorized disclosure. The unauthorized disclosure ofFOUO information protected by
the Privacy Act may result in criminal sanctions.
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